GENERAL PROCUREMENT NOTICE

Republic of Zimbabwe

Emergency Power Infrastructure Rehabilitation Project Phase II

1. The Government of the Republic of Zimbabwe has received a grant from the Zimbabwe Multi-Donor Trust Fund (Zim-Fund) administered by the African Development Bank to finance Stage I of the Emergency Power Infrastructure Rehabilitation Project Phase II. The Government of the Republic of Zimbabwe has also applied for a grant from the Zimbabwe Multi-Donor Trust Fund (Zim-Fund) administered by the African Development Bank to finance Stage II of the Emergency Power Infrastructure Rehabilitation Project Phase II.

2. The principal objective of this project is to assist improve the provision of adequate and reliable power supply in an environmentally sound manner through the rehabilitation of the Hwange Power station, transmission, sub-transmission and distribution facilities in the country.

3. The project includes the following components:

Component 1 – Power Infrastructure Rehabilitation
Stage I Supply and installation of transformers at Marvel, Chertsey and Orange Grove Substations; Rehabilitation of sub-stations at Prince Edward Water Treatment Plant (Harare), Crowborough Sewage Treatment Plant and Firle Sewage Treatment Works; Installation of Ash Dam dust suppression system at Hwange Power Station.

Stage II Supply and installation of transformers at Sherwood and Mashava Substations; Rehabilitation of Hwange Power Station, including: Dust Suppression System for the coal handling plant; rehabilitation of dirty drains system; and replacement of vacuum cleaning plant.

Component 2 – Power Sector Investment Plan
Stage II - Provision of an investment plan for the power sector.

Component 3 – Project Management.
Stage I and Stage II
Provision of Project Management, basic engineering and supervision services (already engaged); provision of Procurement Services (already engaged); and provision of Project Audit services.

4. Procurement of goods and/or works will be in accordance with the Bank's Rules of Procedure for the Procurement of Goods and Works (May 2008) Revised July 2012. Acquisition of the services of Consultants will follow the Bank's Rules of Procedure for the Use of Consultants (May 2008), Revised July 2012. Bidding documents are expected to be available in October 2014 for Stage I. Specific Procurement Notices will be published for each procurement method under each component.

5. The Zim-Fund has appointed Crown Agents Limited (Crown Agents) to act as its Procurement Agent. Interested bidders may obtain further information, and should confirm their interest, by contacting: